TATA MEMORIAL CENTRE
ADVANCED CENTRE FOR TREATMENT RESEARCH AND EDUCATION IN CANCER (ACTREC).

A GRANT-IN-AID INSTITUTE UNDER DEPARTMENT OF ATOMIC ENERGY, GOVERNMENT OF INDIA

Tender No: TMC/ACTREC/Engg/SKB/ET-29/App Consultant AN/2021

Tender Name: Appointment of Consultant for providing comprehensive Structural, Architectural & MEP consultancy for construction of Zonal substation for Patients residential

complex at ACTREC
Financial Bid
Sheduled of Quantity
Name of Agency
Sr.No. Description Unit | HSN/SACCode| Qty Rate Net Amount

Preparation and submission of detailed architectural & structural
design & drawings of Service block and submission of all internal
and external services design & drawings and obtaining all
necessary statutory approvals. Design of Electrical distribution
system. Obtaining of Approval from Director, ACTREC of all
drawings such as architecture, structure design and electrical
1.0 distribution system etc. before actual commencement of work Nos 1 -
along with plan of execution.

Preparation and submission of detailed estimate & detailed
measurements, Analysis of rates tender drawings, specifications
and final tender documents according to CPWD guidelines.
Submission of complete detailed Architectural & services
drawings “Good for construction” (Architectural, interior,
structural, services, exterior/Storm water, Electrical services and
all other required drawings). (Pro rata Basis). Technical Evaluation
report for the Agencies submitting the tender.

2.0

On completion of entire construction works and after obtaining
“completion certificate” from the local bodies. No objection
Certificates/ Occupancy Certificate from statutory local bodies
and checking and approving of “As Built Architectural Drawings”
3.0 constructed by contractor. Nos 1 -

Total (Exclusive of GST) -

Note:

1 The agency is requested to visit the site to know actual scope of work.
Rate shall be quoted inclusive of all Taxes, levies & charges and Exluding of GST which will be paid extra as applicable. Lowest bidder will be identified on
the Total basic cost.

3 Material required at site should be assessed by the agency and bill will not be settled for excess/supplied at site but not used on expiry of contract.

4 Payment will be released as per Payment Terms describe in Technical Bid
Deviations/suggestions may be put on separate page in order to attain higher quality performance. Component authority reservers full right to accept or reject
any kind of changes.

Agency will have to prepare detailed drawing/ plan of work & obtained approval before execution. Agency will have time bound work schedule for carrying out
the work.

9 Payment will be released for consumed quantity on satisfactory completion on providing necessary certifications/documentation.

10 All above items of this schedule shall be standard and approved make.
11 Payment will be released for consumed quantity on satisfactory completion providing necessary certifications/documentation. Etc.




