
Tender No:

Tender Name:

Sr.No. Description Unit
HSN/SAC 

Code
Qty  Rate Net Amount

1

The vetting of BOQ /rate and specification of Civil, Electrical, 
Mechanical ( as per cleanroom norms i.e. ISO 7 and ISO 8) 
and fire fighting (as per NFPA norms) works as per CPWD 
DSR 2019/ PAR 2019/ Market rates with necessary 
document and justification for checking  the total costs of 
projects etc all complete as per drawing and direction of 
Engineer -in - charge. 

1.1

Vetting BOQ of all Civil  works such as  Cleanroom 
panels/Partition/Furniture, finishing items, 
Painting/Plumbing/Tiling works etc. and other such works.

Nos 1 -                             

1.2

Vetting BOQ of all Mechanical and HVAC works such as 
Chiller units, pumps, AHU,  Air distribution and control 
system, Air filtration system and fire fighting/Fire alarm etc. 

Nos 1 -                             

1.3
Vetting BOQ of all  Electrical works such as DG set, UPS, LV 
and MV power distribution works,  Access control system 
such as BMS and CCTV System etc etc

Nos 1 -                             

2

Checking of structural modification/Design 
/specification/quantity and rates and drawing for stability of 
existing structure by Chartered engineer as per IS Code etc. 
Checking and suggest of direction of cutting  hole in slab for 
minimum loss of strength. Checking and analysis of 
structural steel work in above floor with respect to loading 
condition. Recommend regarding structural steel work. 
Suggest repairing methodology if any.  Submit detail report 
regarding structral work.

Nos 1 -                             

Total (Exclusive of GST) -                             

Note:
1                             

2                             

3                             

4                             

5                             

6                             

9                             

10                           
11                           

Appointment of Consultant for Explore Vetting of BOQ/ Schedule of quantity for CGMP Grade facility at ACTREC

Payment will be released for consumed quantity on satisfactory completion on providing necessary certifications/documentation.

Name of Agency

The agency is requested to visit the site to know actual scope of work.

Agency will have to prepare detailed drawing/ plan of work & obtained approval before execution. Agency will have time bound work schedule for carrying 
out the work.

Material required at site should be assessed by the agency and bill will not be settled for excess/supplied at site but not used on expiry of contract.

Payment will be released as per Payment Terms describe in Technical Bid

Deviations/suggestions may be put on separate page in order to attain higher  quality performance. Component authority reservers full right to accept or 
reject any kind of changes.

All above items of this schedule shall be standard and approved make.
Payment will be released for consumed quantity on satisfactory completion providing necessary certifications/documentation. Etc.

Rate shall be quoted inclusive of all Taxes, levies & charges and Exluding of GST which will be paid extra as applicable. Lowest bidder will be 
identified on the Total basic cost.
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Financial Bid
Sheduled of Quantity

 TMC/ACTREC/Engg/SKB/ET-30/Vetting Consultant CGMP/2021


